STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE EUGENE A. CONTI, JR.
GOVERNOR SECRETARY

December 8, 2011

SUBJECT: ADDENDUM FOR U-5118EK, NEW SIGNAL INSTALLATION AT NC 42 AND SR 2752
(KENNEBEC ROAD) IN WAKE COUNTY

MEMORANDUM TO PROSPECTIVE BIDDERS

This proposal letting has been delayed. Please change all references to the bid letting date in the proposal from
December 13, 2011 to January 25, 2012. On page 7 in the proposal package please delete the “Contract Time and
Liquidated Damages” provision and replace with the following revised provision:

CONTRACT TIME AND LIQUIDATED DAMAGES

The date of availability for this project is February 20, 2012. The Contractor may NOT begin work
prior to this date. If the Contractor begins work prior to the date of availability, the Department of Transportation
will assume no responsibility for any delays caused prior to the date of availability by any reason whatsoever, and
such delays, if any, will not constitute a valid reason for extending the completion date.

No work will be permitted and no purchase order will be issued until all required bonds and prerequisite
conditions and certifications have been satisfied.

The completion date for this project is June 29, 2012. No extensions will be authorized except as
authorized by Article 108-10 of the Standard Specifications.

Liquidated damages for this contract are Three Hundred Fifty Dollars ($350.00) per calendar day.

In addition, please be aware a decision on the new Federal Wage Rates has not been determined. An additional
addendum may be required once a determination has been made.

If you have any questions, feel free to call me at (919) 220-4600.

Sinc erely,/{/
; ey

Michael J. Kneis, PE
Division Project Manager

cc: R. Elmore
A. Grandy
R. Lynch
Civil Rights Office

2612 N. Duke Street, Durham, North Carolina 27704 - (919) 220-4600



